U.S. DEPARTMENT OF ENERGY NATIONAL NUCLEAR SECURITY ADMINISTRATION

REPORTING REQUIREMENTS CHECKLIST					
1. PROGRAM/PROJECT TITLE					
TPBAR Fabrication and Assembly		Contract Number DE-AC02-00DP00229			
3. PARTICIPANT NAME AND ADDI WesDyne International LLC 5801 Bluff Road Hopkins, SC 29061 4. PLANNING AND REPORTING R		I			
	Frequency		Frequency		
A. General Management		E. Financial Incentives			
Management Plan Status Report (Inventory/S Summary Report	itorage/Build Schedule) Z (Note 1)	Statement of Income and Expenses Balance Sheet Cash Flow Statement			
B. Schedule/Labor/Cost		Statement of Changes in Financial Position			
 Milestone Schedule/Plan Schedule of expected monotory for the next FY, due NLT 		 Loan Drawdown Report Operating Budget Supplementary Information 			
Facilities Capital Cost of M		F. Technical			
Cost Plan / Request for P Milestone Schedule/Status Labor Management Report Cost Management Report		Notice of Energy R&D Project (Required with any of the following) Technical Progress Report (Annual Accomplishmen Report) Draft for Review	t		
C. Exception Reports		Final for Approval			
Conference Record Hot Line Report		Topical Report Final Technical Report			
D. Performance Measurement		Draft for Review			
Management Control Syste WBS Dictionary Index Element Definition	em Description	 Final for Approval Software Other (Specify): - Material Control and Accountability Report 	Q		
		- TPBAR Shipping Notification	Α		
Cost Performance Reports Management Cost Perfor		- Deficiency Reporting	A (Note 3)		
Format 1 - WBS		G. Environment, Safety & Health			
 Format 2 - Function Format 3 - Baseline 					
5. FREQUENCY CODES A - As Required C - Change to Contractual Age F - Final (end of effort)	BM — Bi-Monthly reement M - Monthly O - Once After Award Q-Quarterly	S - Semi Annually X - With Proposal or with Significant Changes Y – Annually or upon Renewal of Contractual Agreemen Z – Upon End of Fabrication Campaign	t		
6. SPECIAL INSTRUCTIONS (ATT)		Analysis Thresholds			
Report Distribution ListAdd Reporting Elements		Work Breakdown Structure			
_	after reporting period unless noted	Other (See attached)			
7. PREPARED BY		8. REVIEWED BY			
(Signature)	(Date)	(Signature)	(Date)		

Contract No. DE-AC02-00DP00229 Section J Attachment 1

CONTRACT NO. DE-AC02-00DP00229	All Plans and Reports Specified on the Reporting Requirements Checklist	All Deliverables Specified in the Statement of Work	
Addressees:	<u>Number of Report</u> <u>Copies</u>		Special Instructions
Rita J. Pernell Contracting Officer U.S. Department of Energy NNSA Savannah River Field Office P.O. Box A Aiken, SC 29802 Rita.pernell@nnsa.srs.gov	2	2	,
Curtis Chambellan U.S. Department of Energy National Nuclear Security Administration (NA-197) P.O. Box 5400 Albuquerque, NM 87185-5400 Phone: 505-845-5073 Fax: 505-284-7084 E-mail: Curtis.Chambellan@nnsa.doe.gov	2	2	
(b) (6) Contract Manager Tennessee Valley Authority 1101 Market Street; Mail Stop LP-4T Chattanooga, TN 37402-2801	1	1	

REPORT DISTRIBUTION LIST

AA-99 7/85